

CONTINUATION SHEET

1. This project/contract will assume the lease of the eight trailers currently located in the vicinity of Building 201. These eight trailers are tied to the Renovation of Bldg. 326 which is slated for completion in mid to late May. This project will assume the lease of these eight trailers beginning 1 June 2009. Also include with the lease of the trailers the following: demobilization of the trailers, removing any secondary utility services, cap all water and sewer connections at ground level, and dispose of all steps/decking, foundations, and other associated materials. The POC for obtaining prices for lease and demobilization of the trailers is:

ModSpace
815 Purser Drive
Raleigh, NC 27603
Attn: Jimmy Paschall
919-779-5802
919-332-5116
1-800-523-7918
FAX 919-772-4856

2. Provide separate profit and overhead for each bid item. All bid items will be awarded.

Bid Item 0001:	All work associated with Renovation of Building 323.	\$_____
Bid Item 0002:	All work associated with addition to 323 for Rehearsal Room.	\$_____
Bid Item 0003	Lease of eight trailers and other associated costs as described in Item #1 of this amendment.	\$_____
TOTAL: Bid Item 0001, Bid Item 0002, and Bid Item 0003		\$_____

3. Replace the existing drawings with the revised drawings into the solicitation/contract. The revised drawings are attached to this amendment as pages 6-22.